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SP-1 DEFINITIONS 

A. “Company” shall mean Savannah River Nuclear Solutions, LLC (SRNS), Management and Operating 
Contractor for the Savannah River Site (SRS) under Prime Contract DE-AC09-0SR22470 (Prime or Prime 
Contract). 

 
B. “Contracting Officer” shall mean Government official executing Prime Contract between Company and 

Government. Contracting Officer is Government official who is authorized to execute, administer, and 
terminate the contract, and includes the authorized representatives thereof, when such individuals are 
acting within the limits of their authority as delegated by Contracting Officer. 

 
C. “DEAR” shall mean Department of Energy Acquisition Regulation. 

 
D. “DOE” shall mean the United States Department of Energy or any duly authorized representative thereof, 

including any successor or predecessor agency thereof, including Contracting Officer. 
 

E. “FAR” shall mean Federal Acquisition Regulation. 
 

F. “Government” shall mean the United States of America and includes the U.S. DOE, the National 
Nuclear Security Administration (NNSA), and/or any duly authorized representative thereof. 

 
G. “Head of the Agency” or “Secretary” shall mean the Secretary, the Under Secretary, and Assistant 

Secretary, or any other head or assistant head of the executive or military department or other Federal 
agency. 

 
H. “Lower-Tier Subcontract” shall mean a purchase order, subcontract, agreement, price agreement, basic 

ordering agreement, task order, or modification thereof between a Higher-Tiered Subcontractor and a 
Lower-Tiered Subcontractor. 

 
I. “Lower-Tier Subcontractor” shall mean a Subcontractor to furnish Supplies or Services for 

performance to a prime contractor or a Subcontractor. 
 
J. “NNSA” shall mean the United States National Nuclear Security Administration or any duly authorized 

representative thereof, including any successor or predecessor agency thereof, including Contracting 
Officer. 

 
K. “Parties” shall mean Company and Subcontractor, together; individually to be referred to as “Party”. 

 
L. “Procurement Representative” shall mean applicable Company individual(s) authorized to execute 

and/or administer Subcontracts for Company. 
 

M. “Services” shall mean labor, direction of labor, production of technical information, consulting 
services or any other services furnished by Subcontractor under Subcontract. 

 
N. “Subcontract” shall mean purchase order, order, subcontract, agreement, price agreement, basic ordering 

agreement, task order, or modification of any of the foregoing. 
 

O. “Subcontract Data” shall mean all information, data, and documentation to be provided by Subcontractor 
and its Lower-Tier Subcontractor(s) of any tier under Subcontract. 

 
P. “Subcontractor” shall also mean the person or organization entering Subcontract with Company. 
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Q. “Supplies” shall mean items, goods, equipment, components, parts, and materials to be provided by 

Subcontractor and its Lower-Tier Subcontract of any tier pursuant to Subcontract. 
 

R. “Work” shall mean all the stated or implied activities to be performed by Subcontractor as required 
by Subcontract, including the furnishing and supervision of all technical personnel and labor, and the 
supply of equipment, items, materials, and Supplies necessary to perform Subcontract. 
 

SP-2  INSURANCE 

Unless otherwise specified in Subcontract, Subcontractor shall, at its sole expense, maintain in effect at all 
times during the performance of Work insurance coverage with limits not less than those set forth below with 
insurers and under forms of policies satisfactory to Company. Subcontractor shall deliver to Company no later 
than ten (10) calendar days after Subcontract award, but in any event prior to commencing the Work or 
entering the jobsite, certificates of insurance as evidence of policies providing such coverage and limits of 
insurance are in full force and effect. Certificates shall be issued in the form provided by Company or if none 
is provided in a form acceptable to Company and provide not less than thirty (30) calendar days advance 
written notice will be given to Company prior to cancellation, termination, or material alteration of said 
policies of insurance. Certificates shall identify on their face Company Site. 
 
A. Standard Coverage: 

1. Worker’s Compensation as required by any applicable law or regulation. 
If there is an exposure of injury to Subcontractor’s employees under the US Longshoremen’s and Harbor 
Worker’s Compensation Act, the Jones Act or under laws, regulations, or statutes applicable to maritime 
employees, coverage shall be included for such injuries or claims. 

2. Employer’s Liability of not less than $1,000,000 each accident. 
3. General Liability Insurance 

a. Coverage  
Subcontractor shall carry Commercial General Liability Insurance covering all operations by or on 
behalf of Subcontractor, providing insurance for bodily injury liability and property damage 
liability for the limits of liability indicated below and including coverage for: 
(1) Premises and Operations; 
(2) Products and Completed Operations; 
(3) Contractual Liability ensuring the obligations assumed by Company in Subcontract; 
(4) Broad form Property Damage (including Completed Operations); 
(5) Explosion, Collapse, and Underground Hazards; and 
(6) Personal Injury Liability 

b. The Commercial General Liability insurance shall be the Occurrence Coverage Form. 
c. Policy Limits 

For Subcontractor’s Commercial General Liability Insurance, the limits of liability for bodily 
injury, property damage, and personal injury shall be not less than: 

$1,000,000 Combined single limit for Bodily Injury and Property Damage each 
occurrence; 

$1,000,000 Personal Injury Limit each occurrence; 
$2,000,000 Products-Completed Operations Annual Aggregate Limit; and 
$2,000,000 General Annual Aggregate Limit (other than Products-Completed 

Operations). 
If the policy does not have an endorsement providing the General Annual Aggregate limits as 
indicated above Subcontractor shall provide an endorsement entitled “Amendment of Limits of 
Insurance (Designated Project or Premises).” Such endorsement shall provide for a Products-
Completed Operations Annual Aggregate Limit of not less than $2,000,000 and a General Annual 
Aggregate Limit of not less than $5,000,000. The required limits may be satisfied by a 
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combination of a primary policy and an excess or umbrella policy. 
d. Additional Insured 

(1) Company, the Government and their officers, directors and employees shall be named as 
Additional Insured under the Commercial General Liability Insurance policy but only with 
respect to liability arising out of the operations for Company and the Government by or for 
Company. Such insurance shall be primary as regards any other coverage maintained for or by the 
Additional Insured and shall contain a cross-liability or severability of interest clause. A copy of 
the policy endorsement shall be submitted with the certificate of insurance. 

(2) In lieu of naming Company and the Government as Additional Insured under the Commercial 
General Liability policy, Subcontractor may provide Owners and Contractors Protective Liability 
Insurance. If Subcontractor carries Owners and Contractors Protective Liability Insurance, the 
policy shall have a combined single limit for Bodily Injury or Property Damage of not less than: 

$2,000,000 Each Occurrence and 
$2,000,000 Annual Aggregate 

(3) If the policy covers more than one project, Subcontract (Work) shall be designated in the Policy 
Declarations. 

(4) The policy shall name Company and the Government, their officers, directors, and employees, as 
Named Insured. 

4. Automobile Liability 
a. Automobile Liability Insurance including coverage for the operation of any vehicle to include, but not 

limited to, owned, hired and non-owned. 
b. The combined single limit for Bodily Injury and Property Damage Liability shall be not less than 

$1,000,000 for any one accident or loss. The required limits may be satisfied by a combination of a 
primary policy and an excess or umbrella policy. 

c. Subcontractor’s Automobile Liability Insurance shall include coverage for Automobile Contractual 
Liability. 

d. All personnel operating motor vehicles at SRS must have a valid driver’s license, vehicle registration 
and proof of insurance (regardless of state of origin). Anyone not having these documents is subject to 
being denied access to SRS and, if in violation of a law, being cited for the violation. 

5. In the event Subcontractor maintains insurance covering loss or damage to equipment or any other property 
of Company such insurance shall include an Insurer’s waiver of subrogation in favor of Company, the 
Government and their subsidiaries and affiliates. 

 
B. Special Operations Coverage  

Should any Work: 
1. Involve marine operations, Subcontractor, provide or have provided coverage for liability arising out of 

such marine operations including contractual liability under its Commercial General Liability Insurance or 
Marine Hull and Machinery Insurance and Protection and Indemnity Insurance. In the event marine 
operations involve and Subcontractor owned, hired, chartered, or operated vessels, barges, tugs or other 
marine equipment, Subcontractor agrees to provide or have provided Marine Hull and Machinery Insurance 
and Protection and Indemnity Insurance and/or Charterer’s Liability Insurance. The combined limit of the 
Protection and Indemnity Insurance and/or Charterer’s Liability Insurance shall be no less than the market 
value of the vessel. The Protection and Indemnity and/or Charterer’s liability and the Hull and Machinery 
coverages shall include coverage for contractual liability, wreck removal, Tower’s liability if applicable; 
and full collision coverage and shall be endorsed: 
a. To provide full coverage to Company the Government and their subsidiaries and affiliates as Additional 

Insureds without limiting coverage to liability “as owner of the vessel” and to delete any “as owner” 
clause or other language limiting coverage to liability of an insured “as owner of the vessel,” and 

b. To waive any limit to full coverage for Additional Insureds provided by any applicable liability statute. 
2. Involve the hauling of property in excess of $300,000, Subcontractor shall also carry “All Risk” Transit 

Insurance, or “All Risk” Motor Truck Cargo Insurance, or such similar form of insurance, insuring against 
physical loss or damage to the property being transported, moved, or handled by Subcontractor pursuant to 
the terms of Subcontract. Such insurance shall provide a limit of not less than the replacement cost of the 
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highest value single lift or highest value 
being moved, whichever is greater, and shall insure the interest of Subcontractor, Company and the 
Government and the subsidiaries and affiliates of Subcontractor, Company, and the Government as their 
respective interests may appear and shall include an insurer’s waiver of subrogation rights in favor of each; 

3. Involve aircraft (fixed wing or helicopter) owned, operated, or chartered by Subcontractor, liability arising 
out of such aircraft shall be insured for a combined single limit not less than $10,000,000 each occurrence 
and such limit shall apply to Bodily Injury (including passengers) and Property Damage Liability. Such 
insurance shall name Company and the Government and their subsidiaries and affiliates as Additional 
insured, include an Insurer’s waiver of subrogation in a favor of the Additional Insureds, state it is primary 
insurance as regards the additional insured and contain a cross-liability or severability of interest clause. If 
the aircraft is insured such insurance shall provide for an insurer’s waiver of subrogation rights in favor of 
Company and the Government and their subsidiaries and affiliates. In the event Subcontractor charters 
aircraft, the foregoing insurance and evidence of insurance may be furnished by the owner of the chartered 
aircraft, provided the above requirements are met. 

4. Involve investigation, removal or remedial action concerning the actual or threatened escape of hazardous 
or toxic substances, Subcontractor shall also carry Pollution Liability Insurance in an amount not less than 
$2,000,000 per occurrence/annual aggregate. Such insurance shall provide coverage for both sudden and 
gradual occurrences arising from Work performed under Subcontract. If Completed Operations are limited 
in the policy, such Completed Operation Coverage shall be for a period of not less than five (5) years. Such 
insurance shall include a three (3) year extended discovery period and shall name Company and the 
Government as Additional Insured. 

5. Involve inspection, handling or removal of asbestos, Subcontractor shall also carry Asbestos Liability 
Insurance in an amount not less than $2,000,000 per occurrence/annual aggregate. The policy shall be 
written on an “Occurrence Basis” with no sunset clause. Such insurance shall name Company and the 
Government as Additional Insured. 

6. Involve transporting hazardous substances, Subcontractor shall also carry Business Automobile Insurance 
covering liability arising out of the transportation of hazardous materials in an amount not less than 
$2,000,000 per occurrence. Such policy shall include Motor Carrier Endorsement MCS-90. Neither 
Company nor the Government is to be named an additional insured for this policy. 

7. Involve treatment, storage or disposal of hazardous wastes, Subcontractor shall furnish an insurance 
certificate form the designated disposal facility establishing the facility operator maintains current 
Environmental Liability Insurance in the amount of not less than $5,000,000 per occurrence/annual 
aggregate. 

 
C. Related Obligations 

1. Requirements contained herein as to types and limits, as well as Company’s approval of insurance coverage 
to be maintained by Subcontractor are not intended to and shall not in any manner limit or qualify the 
liabilities and obligations assumed by Subcontractor under Subcontract. 

2. Certificates of Insurance must provide clear evidence of Subcontractor’s Insurance Policies containing the 
minimum limits of coverage and special provisions prescribed in this clause. 

 
D. Company or Government Furnished Insurance 

Neither Company nor the Government is maintaining any insurance on behalf of Subcontractor covering 
against loss or damage to Work or to any other property of Subcontractor unless otherwise specifically 
stated herein. 

 
E. Notifications 

In accordance with the submittal requirements outlined above, Subcontractor shall deliver the original and two 
(2) copies of the Certificate(s) of Insurance required by this clause and all subsequent notices of cancellation, 
termination, and alteration of such policies to: 

Savannah River Nuclear Solutions, LLC Building 730-4B – (room) 
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Aiken, SC 29808 Attention: (name) 
Reference: Subcontract No. (number) 

 
SP-3 PAYMENT AND PERFORMANCE BONDS 

(The requirement for “Payment and Performance Bonds” under Paragraph A applies to each Task Release 
issued which exceeds $100,000. 
A. Payment and Performance Bonds. 

Subcontractor shall, within ten (10) calendar days after award of Subcontract, furnish to Company a 
performance Bond and a Payment Bond. Each of the Payment and Performance Bonds shall be in the amount 
of 100% of the total lump sum price of Subcontract. 
 
Payment and Performance Bonds shall be in a form and format similar to FAR 53.301- Standard Form 25A 
modified to name Company as well as the United States of America as obliges and by a Company or 
corporation acceptable to Company. Such acceptability is based, in part, upon the surety Company being 
named in the Department of Treasury Circular 570, “Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and Acceptable Reinsuring Companies”. The cost of such bonds shall 
be included in the total lump sum price of Subcontract. 
 
(The requirement for “Payment Protection” under Paragraph B applies to each Task Release issued which is 
greater than $25,000, but not greater than $100,000). 
B. Payment Protection. 

Subcontractor shall, within ten (10) calendar days after award of the Task Release, furnish one of the following 
payment protections: 

1. A payment bond. 
2. An irrevocable letter of credit (See FAR 52.228-14). 
3. A tripartite escrow agreement. Subcontractor establishes an escrow account in a federally insured financial 

institution and enters into a tripartite escrow agreement with the financial institution, as escrow agent, and 
all of the suppliers of labor and material. The escrow agreement shall establish the terms of payment under 
the contract and of resolution of disputes among Parties. Company makes payments to Subcontractor’s 
escrow account and the escrow agent distributes the payments in accordance with the agreement or triggers 
the disputes resolution procedures if required. 

4. Certificates of deposit. Subcontractor deposits certificates of deposit from a federally insured financial 
institution with Company, in an acceptable form, executable by Company. 

5. United States bonds or notes (FAR 28.204-1) certificates or cashier’s checks, bank drafts, money orders, or 
currency (FAR 28.204-2. 

 
The payment protection shall be in an amount equal to 100 percent of the task release amount and provide 
protection for the full task release performance period plus a one-year period. The cost of such payment 
protection shall be included in the total lump sum price of the Task Release. 
 
Except for escrow agreements and payment bonds, which provide their own protection procedures, Company 
is authorized to access funds under the payment protection when it has been alleged in writing by a labor or 
material supplier of a nonpayment occurrence, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of Parties. 
 
When a tripartite escrow agreement is used, Subcontractor shall utilize only suppliers of labor and material 
signed the escrow agreement. 
 
C. Subcontractor shall furnish within ten (10) working days additional security required to protect Company 

and the Government and persons supplying labor or Supplies under the Task Release if: 
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1. any surety upon any bond furnished with the Task Release becomes unacceptable to Company, 
2. any surety fails to furnish reports on its financial condition as required by Company, 
3. the Task Release price is increased in order for the penal sum of any bond or other security furnished by 

Subcontractor hereunder becomes inadequate in the opinion of Company. 
 
SP-4  COMPANY-FURNISHED DRAWINGS AND SPECIFICATIONS 

Company will furnish specifications and prints of engineering design drawings for each part of Work under 
Subcontract. Such drawings will give information required for the preparation of shop detail drawings by 
Subcontractor. Drawings and sketches furnished by Company may not be to the scale indicated due to 
distortions and reductions in reproduction. Offerors shall rely on dimensions and coordinates shown on the 
drawings and sketches to determine other dimensions and quantities. If dimensions and/or coordinates are not 
sufficient to make this determination, Offerors shall contact Company’s Subcontracts Specialist during the 
solicitation phase for clarification. No claims or adjustments to a resultant Subcontract shall be considered for 
any failure to follow this process. 
 
Subcontractor shall immediately, upon receipt thereof; check all specifications and drawings furnished and 
shall promptly notify Company of any omissions or discrepancies in such specifications or drawings. 
 
All drawings listed in Exhibit “D” Drawings are a part of Subcontract. Subcontractor shall perform Work only 
in accordance with drawings marked “Issued for Construction.” Drawings issued by Company after execution 
of Subcontract will be issued by Subcontract change notice and upon issuance become a part of Subcontract, 
superseding, or supplementing the original Subcontract drawings. If Subcontractor considers such issue to be a 
change affecting cost or schedule, Subcontractor must request an equitable adjustment in accordance with the 
General Provision titled “Changes.” 
 
Subcontractor shall perform Work only in accordance with “Issued for Construction” drawings and any 
subsequent revisions thereto, and with Company reviewed drawings submitted by Subcontractor in accordance 
with the Special Provision titled “Subcontractor-Furnished Drawings, Data and Samples.” 
 
One (1) copy of such specifications and one (1) copy of such drawings will be furnished to Subcontractor 
without charge. 
 
SP-5  COMPANY-FURNISHED SITE SERVICES 

Company will provide site Services without cost to Subcontractor as set forth in Subcontractor Field 
Conditions Form hereby incorporated into Subcontract as Attachment “A” to Exhibit “B” Special Provisions. 
 
SP-6  COMPANY-FURNISHED SUPPLIES AND EQUIPMENT 

Company will furnish to Subcontractor, at Company’s warehouse or Jobsite storage area, the items listed 
below to be incorporated into or used in performance of Work under Subcontract. Such Supplies will be 
furnished, without cost to Subcontractor, provided Subcontractor shall, at its expense, accept delivery thereof, 
load, unload, transport to points of use and care for such Supplies until final disposition thereof. At time of 
acceptance of any such Supplies from Company, Subcontractor shall sign a receipt therefore. Signing of such 
receipt without reservation therein shall preclude any subsequent claim by Subcontractor for any such Supplies 
received from Company in a damaged condition and with shortages. Subcontractor shall maintain records of 
all Company furnished Supplies. Such records will be made available to Company upon request. Subcontractor 
agrees not to use the furnished Supplies for any purpose other than the performance of Subcontract without 
Company’s written approval. If at any time after acceptance of any such item from Company any such item is 
damaged, lost, stolen, or destroyed, such item shall be repaired or replaced at the expense of Subcontractor. 
Supplies required to be replaced may, at its option, be furnished by Company. Upon completion of all the 
Work under Subcontract, Subcontractor shall, at its expense, return all surplus and unused Supplies to 
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Company’s warehouse or Jobsite storage area. 
 
Company will exert every reasonable effort to make delivery of such Supplies and equipment so as to avoid 
delays in the progress of Work. However, should Company, for any reason, fail to make delivery of any such 
item and a delay results the conditions of the General Provision titled “Changes” apply. Subcontractor shall 
take all appropriate action to mitigate the consequences of such delay. 
 
Supplies to be furnished by Company: (Supplies) 
 
Company will furnish construction tools and/or equipment to Subcontractor the Supplies listed below for use 
in contaminated areas at no cost to Subcontractor. Subcontractor shall release, define, indemnify, and hold 
Company harmless against any damages or claims which may arise from use of the tools or equipment. 
 
Company provided equipment will be uniquely identified to prevent its removal from contaminated Areas. 
Subcontractor will ensure only qualified and experienced operators are assigned to operate the provided 
equipment. A current operation record is to be maintained for each piece of equipment. 
 
In the event provided equipment is not available at the time or place Work is to be performed, or the 
equipment is inoperable or retracted from Subcontractor’s use an equitable adjustment will be made to 
Subcontract. 
 
Tools and/or equipment to be furnished by Company: (tools) 
 
SP-7  COMPANY-FURNISHED PERMITS 

The General Provision titled “Permits” notwithstanding, Company will without cost to Subcontractor, furnish 
the permits listed below; however, Subcontractor shall, as necessary, provide Company and the Government 
with assistance in obtaining such permits. Subcontractor shall, in accordance with said General Provision titled 
“Permits”, provide all other permits. All such Company-furnished permits are available for examination at the 
project office of Company during regular business hours. 
 
Permits to be furnished by Company: As listed in Subcontractor Field Conditions Form as Attachment “A” to 
Exhibit “B” Special Provisions. 
 
SP-8  SUBCONTRACTOR-FURNISHED DRAWINGS, DATA AND SAMPLES 

Subcontractor shall submit drawings, data, and samples in accordance with Exhibit “E” Scope of Work and 
Technical Specifications. Review and permission to proceed by Company does not constitute acceptance or 
approval of design details, calculations, analyses, test methods, certificates or materials developed or selected 
by Subcontractor and does not relieve Subcontractor from full compliance with contractual obligations. 
 
SP-9  COMMENCEMENT, PROGRESS, AND COMPLETION OF WORK 

Subcontractor shall perform with its own organization Work equivalent to at least (number) percent of the total 
amount of Work (not including cost of materials) to be performed under Subcontract. Subcontractor shall not 
subcontract with any third party for the performance of all or any portion of the Work without the advance 
written approval of Company. 
 
Subcontractor will be given a written “Notice to Proceed” authorizing the start of on-site performance after 
receipt and acceptance of Insurance Certificates, Payment and Performance Bonds, Pre-job Building Trades 
conference Certification, schedule for the first sixty days of Work, approval of Subcontractor’s Worker 
Protection Plan (WPP), authorization for electronic payments, and receipt of Subcontractors designation of an 
Assigned Competent Person (ACP). 
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Delay in the receipt and acceptance of submittals required by Subcontract is not an excusable delay under the 
General Provisions titled “Excusable Delays”. 
 
Subcontractor shall complete Work under Subcontract to meet the following Subcontract Milestone Dates: 
 Mechanical Completion (Per individual task release) 
 Physical Completion (Per individual task release) 
 
Subcontractor’s site representative will be required to attend meetings, weekly, bi-weekly, monthly, or as often 
as required by Company to discuss schedule, safety, quality, design, delays, and/or other subjects relating to 
Work. 
 
Subcontractor shall complete and submit to Company’s Subcontract Technical Representative (STR), on a 
daily basis, a daily log. The Log shall document all events occurring on the jobsite including any delay to the 
Work in progress, as well as particular notice given to the amount, type, and number of workmen by trades. 
Lower-Tier Subcontractor, material, and equipment deliveries, equipment on site, equipment in use, Work in 
progress, inspection performed, tests performed, any construction activities which do not meet the technical 
requirements of Subcontract Documents, corrective actions for unacceptable construction activities and 
significant problems affecting progress or quality of Work. The Log shall also reflect activities as they relate to 
the construction schedule. 
 
Weekly Man-Hour Report: Subcontractor shall submit to the STR on the first working day of the week, 
Subcontractor’s Weekly Man-hour Report for the previous week’s Work. 
 
Subcontractor shall give Company full information in advance as to its plans for performing each part of 
Work. If at any time, Subcontractor’s actual progress is inadequate to meet the requirements of Subcontract, 
Company may notify Subcontractor to take such steps as may be necessary to improve its progress. If within a 
reasonable period as determined by Company, Subcontractor does not improve performance to meet 
Subcontract milestones set forth above, Company may require an increase in Subcontractor’s labor force, the 
number of shifts, overtime operations, additional days of work per week, expedited shipment(s) of equipment 
and materials, and an increase in the amount of construction plant and equipment, all without additional cost to 
Company. Neither such notice nor Company’s failure to issue such notice shall relieve Subcontractor of its 
obligation to achieve the quality of Work and rate of progress required by Subcontract. 
 
Noncompliance with Company’s instruction shall be grounds for Company’s determination Subcontractor is 
not prosecuting Work with such diligence as will assure completion within the times specified. Upon such 
determination, Company may terminate Subcontract pursuant to the General Provision titled “Termination for 
Default.” 
 
(Alternate one for Bar Chart Provisions Option as defined in the Field Conditions) 
SP-10 CONSTRUCTION SCHEDULE 

For task durations of greater than two weeks, Subcontractor shall prepare and submit to Company a detailed 
Bar Chart Schedule for each Task when returning each signed Task Agreement For task durations less than 
two weeks, Subcontractor shall provide, at a minimum, forecast start and completion dates with the signed 
Task Agreement. Each Schedule shall provide for the expeditious and practical execution of Work. 
 
The Bar Chart Schedule shall: 

1. display all elements of Work including construction testing, manpower requirements and planned 
equipment usage; 

2. identify the restraints and interfaces between Subcontractor’s activities and the activities to be performed by 
any separate Subcontractor or known Lower-Tier Subcontractor or by Company (e.g., delivery of Company 
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furnished equipment or Services). 
3. display dates of planned high and medium hazard tasks as identified in Subcontract Safety Checklists from 

Exhibit F, “Environmental, Safety and Health Provisions,” Article ES&HP-2. 
 
Subcontractor is responsible for determining the sequence and duration of the detailed construction activities. 
Approval of Subcontractor’s Baseline Schedule by Company shall in no way constitute or be construed as an 
admission or representation by Company regarding the feasibility or practicality of the approved Schedule. 
Subcontractor assumes the risk of the practicality and feasibility of the construction schedule. 
 
SP-11 MEASUREMENT FOR PAYMENT (Per Individual Task Release) 

Subcontractor shall submit an Application for Payment upon completion of each Payment Milestone. Work to 
be paid for under any Payment Milestone is fixed in Subcontract and shall be the amount due and payable in 
accordance with the price set forth in Exhibit “C” Schedule of Quantities and Prices, and the applicable 
measurement for payment provisions of Subcontract. Subcontractor shall provide substantiation for the 
measurement for payment provisions have been met. 

Subcontractor shall make all necessary measurements and conduct all tests and performance demonstrations 
required to establish each Payment Milestone has been satisfactorily accomplished. Subcontractor shall notify 
Company prior to the time such measurements, test or demonstrations are made or conducted. Company, at its 
discretion, may arrange to have its representative witness and verify all such Subcontractor measurements, 
tests, or demonstrations. Copies of all Subcontractor’s records made for the purpose of determining Payment 
Milestone completion shall be furnished upon Company request. 
 
SP-12 APPLICATION FOR PAYMENT AND PAYMENT (Per Individual Task Release) 

Subcontractor shall prepare and submit Application for Payments pursuant to the Special Provision titled 
“Measurement for Payment”.  
 
Subcontractor shall certify in each Application for Payment there are no known outstanding mechanic’s or 
material-men’s liens, and all due and payable bills have been paid or are included in the application for 
payment. 
 
Within thirty (30) calendar days after receipt of an acceptable Application for Payment, Company will pay 
Subcontractor ninety percent (90%) of the approved Application for Payment amount retaining the balance 
(Retainage) pending Final Acceptance of Work or as otherwise specified below. 
 
After the estimated value of Work completed exceeds 50% of Subcontract Sum, and provided Subcontractor is 
progressing with the Work in the manner and time satisfactory to Company, Company may reduce the amount 
to be retained to five (5) percent, or to such lesser amount, including none, as may be decided upon by 
Company. 
 
Company shall, after receipt of evidence of full payment to the surety, reimburse Subcontractor for the amount 
of premiums paid for Performance and Payment Bonds. Subcontractor shall request such reimbursement with 
the first Application for Payment. The retainage provisions of this Special Provision do not apply to payment 
for bond premiums. 
 
Company may, as a condition precedent to any payment, require Subcontractor to submit for itself, its 
Subcontractors, immediate and remote and all material suppliers, vendors, laborers, and other Parties acting 
through or under it, complete waivers, and releases of all claims against Company or the Government arising 
under or by virtue of Subcontract. 
 
Any amounts otherwise payable under Subcontract may be withheld, in whole or in part, if: 
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1. Any claims are filed against Subcontractor by Company or third parties; 
2. Subcontractor is in default of any Subcontract condition including, but not limited to, the schedule, quality 

assurance and health and safety requirements; 
3. Subcontractor has not submitted: 

a. Schedules as defined in the Special Provision titled “Subcontract Schedule”, 
b. Proper insurance certificates, or not provided proper coverage or proof thereof, 
c. Safety plan and 
d. Required Performance and Payment Bonds or Company approved equivalent securities; 

4. Adjustments are due from previous overpayment or audit result; or 
5. Offsets in favor of Company in other transactions are asserted. 

 
 Company will pay such withheld payment if Subcontractor: 
 

1. Pays, satisfied, or discharges any claim of Company, owner, or third parties against Subcontractor under or 
by virtue of Subcontract; or 

2. Cures all defaults in the performance of Subcontract. 
 
If claims filed against Subcontractor connected with performance under Subcontract, for which Company may 
be held liable if unpaid (e.g., unpaid withholding and back taxes), are not promptly removed by Subcontractor 
after receipt of written notice from Company to do so, Company may remove such claims and deduct all costs 
in connection with such removal from withheld payments or other moneys due, or which may become due, to 
Subcontractor. If the amount of such withheld payment or other moneys due Subcontractor under Subcontract 
is insufficient to meet such costs, or if any claim against Subcontractor is discharged by Company after final 
payment is made, Subcontractor and its surety or sureties, if any, shall promptly pay Company all costs 
incurred thereby regardless of when such claim arose or whether such claim imposes a lien upon the Project or 
the real property upon which the Project is situated. 
 
In the event a lien is filed, Subcontractor shall remove the lien, or see it is removed or shall furnish a bond for 
the full amount thereof within seven (7) calendar days of notice by Company or as otherwise specified by 
applicable law. Upon Subcontractor’s failure to comply promptly with the foregoing requirements Company 
may remove such liens. Subcontractor shall reimburse Company for all costs in connection with the removal of 
such liens and Company may deduct such costs from payments or other moneys due, or which may become 
due, to Subcontractor. 
 
Upon receipt by Subcontractor of Company’s written notice of Final Acceptance of the Work under 
Subcontract, Subcontractor shall prepare a written statement for Company’s approval of the amount and value 
of all remaining Payment Milestones or other Work satisfactorily completed under Subcontract. Upon 
Company’s approval of such statement, Subcontractor shall prepare and submit its final Application for 
Payment in accordance with the approved estimate. 
 
(Optional paragraph for Warranty Retention) 
Upon completion and acceptance of the Work, Company shall retain $10,000 to ensure the requirements of the 
General Provisions titled “Warranty” are followed. If a warranty issue arises and Subcontractor fails to respond 
in a reasonable and timely manner, Company shall utilize these retained funds to remedy any defective Work 
or product covered by the warranty. At the completion of the twelve-month warranty period. Company shall 
make final payment from this warranty retainage. 
 
(Include the following paragraph when there is a potential for contaminated equipment) 
Company shall pay Subcontractor for contaminated equipment if Company’s Health Physics (HP) determines 
Subcontractor equipment or material cannot be decontaminated. The contaminated item will be purchased at the fair 
market depreciated value listed in Exhibit C, Schedule of Quantities and Prices. Company will only negotiate a fair 
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market depreciated value for Subcontractor equipment or material which was presented as a candidate for 
contamination prior to Subcontract award or agreed to by Company in writing after award. 

(End of Clause Options) 
Unless otherwise specified by applicable law, Company shall, within sixty (60) calendar days following Final 
Acceptance of the Work and after submittal of such final Application for Payment, pay to Subcontractor the 
amount then remaining due, provided, Subcontractor shall have furnished Company and the Government for 
itself, its Subcontractors, immediate and remote, and all material suppliers, vendors, laborers and other Parties 
acting through or under it, waivers and releases of all claims against Company or the Government arising 
under or by virtue of Subcontract, except such claims, if any, as may with the consent of Company and the 
Government be specifically excepted by Subcontractor from the operation of the release in stated amounts to 
be set forth therein. 
 
No interest is payable to Subcontractor for any claim or Application for Payment Subcontractor may submit 
for payment except as specifically imposed by a Court on any judgment obtained by Subcontractor or as 
otherwise provided herein. 
 
No payments of Application for Payments or portions thereof shall at any time constitute approval or 
acceptance of Work under Subcontract, nor be considered to be a waiver by Company or the Government of 
any of the terms of Subcontract. However, title to all material and equipment for which payment has been 
made, whether or not the same has been incorporated in Work, and title to all completed Work whether paid 
for or not, shall vest in Company or the Government as the case may be, and in any case shall not be part of 
Subcontractor’s property or estate if Subcontractor is adjudged bankrupt or makes a general assignment for the 
benefit of creditors, of if a receiver is appointed on account of Subcontractor’s insolvency. 
 
Application for Payments shall be signed, scanned, and submitted in an electronic PDF format as prescribed by 
Company. Subcontractor shall email the signed original, with all supporting documentation, to the following 
address: 
 

SRNS Accounts Payable 
E-mail Address: srns-acctspay@srs.gov 
Reference: Subcontract No. XXXXXX 

 
Procurement Representative and the STR shall be included in distribution. 
 
SP-13 SOUTH CAROLINA TAX REQUIREMENTS FOR NONRESIDENTS 

To the extent possible, Purchaser will use its best efforts to obtain tax-exempt Services, Supplies 
furnished under Subcontract by sharing the exemption certificate. Purchaser shall determine at the time 
of providing bids for this Sales Agreement and all subsequent modifications to this Sales Agreement if it 
is able to procure tax-exempt Services, and Supplies. If the exemption certificate is not accepted, then 
the Sales Agreement price shall include all applicable Federal, State, and local taxes and duties. 
 
Non-resident Subcontractors conducting a business or performing personal Services of a temporary nature 
within South Carolina are required to register with the South Carolina Department of Revenue in accordance 
with Title 12 of the Code of Laws of South Carolina, sections 12-8-540 & 12-8-550. Proof of registration must 
be submitted to ASG@srs.gov and Procurement Representative prior to award. 
 
SP-14 PRICING OF ADJUSTMENTS 

When costs are a factor in any determination of a Subcontract adjustment pursuant to the General Provision 
titled “Changes”, or any other provision of Subcontract, such costs, upward or downward, shall be submitted 
by Subcontractor in the form of a lump sum proposal on Company’s forms “Change Notice Proposal 
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Summary” and “Proposal Detail Worksheet”. 
 
The proposal shall include an itemized breakdown of all increases or decreases in at least the following detail: 
 
A. Direct Labor. Charges for labor furnished and used by Subcontractor shall be allowable for all manual 

classifications up to and including foremen. Charges shall not be included for superintendents, assistant 
superintendents, general foreman, surveyors, office personnel, timekeepers, and maintenance mechanics; 
these costs are recovered in the overhead and profit rates established by this clause. Labor rates used to 
calculate the costs shall be those rates in effect during accomplishment of the changes. 

Direct labor costs shall include, in addition to direct payroll costs, payroll taxes, insurance, vacation 
allowance, subsistence, travel time, overtime premium and any other payroll additives required to be paid 
by Subcontractor by law or labor agreement(s), e.g., Site Support Alliance, collective bargaining 
agreement(s), etc. Copies of certified pertinent payrolls shall be submitted to Company using LCPtracker 
System. 

 
B. Equipment. Charges shall be allowable for the rental and operation of all construction and automotive 

equipment furnished and used by Subcontractor, except for equipment or tools with a new cost at point 
of origin of Five Hundred Dollars or less each, which are deemed to be covered in the overhead and 
profit rates established by this clause. 

 
For Subcontractor-owned construction equipment, reasonable equipment charges shall be allowed in 
accordance with the following: 
1. Rental rates as agreed upon in Subcontract; or 
2. Rental rates not greater than seventy percent (70%) of “Rental Rate Blue Book by Equipment Watch” 

daily rental rates applicable for the period of performance of the change; and 
3. Appropriately discounted to stand-by rates for idle time reasonably required. 

 
When the operated use of equipment is infrequent and, as determined by Company, such equipment need 
not remain at the work site continuously, charges shall be limited to actual hours of use. Equipment not 
operating but retained at the location of changes in Company’s direction shall be charged at the standby 
rate. 

 
For Rental Equipment not owned by Subcontractor, charges will be computed on the basis of actual 
invoice cost. 

 
For the cost of both rented and owned to be allowable, Subcontractor must justify, and Company agree, 
the individual pieces of equipment are needed, are appropriate for Work, and the mobilization costs are 
allocable to the change. 

 
C. Materials. Approved incurred costs for material incorporated into the changed Work or required for 

temporary construction facilities made necessary by the change shall be allowable at net cost delivered to 
the Jobsite. 

 
D. Overhead, Profit and All Other Costs. Overhead, profit and markup percentages included in the proposal 

shall include, but not be limited to, insurance, use of small tools, incidental job burdens, and general 
home and field office expenses. No percentages for overhead, profit or Lower-Tier markup will be 
allowed on employment taxes under FICA and FUTA. No percentage for profit will be allowed on 
delays. 

 The percentages for overhead and profit will be negotiated and may vary according to the nature, 
extent and complexity of Work involved. The maximum percentage for the overhead, profit and 
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markup shall not exceed those shown below. 
 For Work subcontracted to a Lower-Tier by Subcontractor, the proposal submitted to Company 

shall only include one overhead percentage and one profit percentage in addition to Subcontractors 
markup. No more than these three percentages will be allowed regardless of the number of tiers of 
Subcontractors. The Lower-Tier’s percentage of overhead and profit shall not exceed those shown 
below. 

 Allowable percentages on changes for direct hire Work will not exceed the following: 10 percent 
overhead and 10 percent profit on the first $20,000; 7.5 percent overhead and 7.5 percent profit on 
the next $30,000; and 6.75 percent overhead and 6.75 percent profit on balance over $50,000. 
Profit shall be computed by multiplying the profit percentage by the sum of the direct costs and 
computed overhead costs. 

 The prime Subcontractor’s fee on Work performed by Lower-Tier Subcontractors will be based on 
the net increased cost to the prime Subcontractor as applicable. Allowable fee on changes will not 
exceed the following: 8 percent fee on the first $20,000; 5.5 percent fee on the next $30,000; and 2 
percent fee on balance over $50,000. This will be calculated cumulatively. For example, if the first 
change notice is $20,000, the allowable fee is 8%. If the second change notice is $5,000, the 
allowable fee is again 8% ($20,000 + $5,000 = $25,000). If the third change notice is $10,000, the 
allowable fee is 5.5% ($20,000 + $5,000 +$10,000 = $35,000). 

 
SP-15 APPLICABLE LAW 

Irrespective of the place of performance, the provisions in Subcontract which adopt or adapt Federal 
Government acquisition regulations shall be construed and interpreted according to the federal common law of 
government contracts as enunciated and applied by federal judicial bodies, boards of contract appeals, and 
quasi- judicial agencies of the federal government. To the extent the federal common law of government 
contracts is not dispositive, the laws of the State of South Carolina shall apply. 

SP-16 LIQUIDATED DAMAGES 

Parties hereby agree the damages which Company, or the Government will sustain as a result of 
Subcontractor’s failure to meet key Subcontract Milestones are difficult or impossible to determine with 
certainty and, therefore, have in good faith estimated as fair compensation (and not as a penalty) the liquidated 
damages as set forth below. If Subcontractor fails to deliver the equipment or Supplies or perform the Services 
within the time frames specified in Subcontract for Subcontract Milestones listed below, or any extensions 
evidenced by a change notice or duly executed Subcontract modification, Subcontractor shall pay to Company 
as fixed, agreed, and liquidated damages for each calendar day of delay the sum(s) specified below, which 
amounts shall be independently calculated for each Subcontract Milestone. 
 
NO SUBCONTRACT MILESTONE AMOUNT OF DAILY LIQUIDATED DAMAGE 
 
 
SP-17 AUTHORITY OF PERSONNEL 

A. Company will designate a Subcontracts Specialist who will be responsible for administering Subcontract 
terms and conditions and who shall act as Company’s authorized representative. Additionally, all 
correspondence shall be issued and received by the designated Subcontracts Specialist. The only 
individual authorized to direct Subcontractor to deviate from the express, written terms of Subcontract is 
the authorized Subcontracts Specialist. 

Subcontracts Specialist is: (name) 
 
B. Company will designate a Subcontract Technical Representative (STR) who will be responsible for the 

technical aspects of the performance of Subcontract. The STR may designate other personnel to oversee 
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the performance of Work, sign field tickets, etc. However, the designated STR retains ultimate authority 
over the technical aspects of Work. Should Subcontractor and STR disagree over the technical 
requirements of Subcontract, such matters will be immediately referred to Company’s Subcontracts 
Specialist for resolution. The STR does not possess authority, express or implied, to direct Subcontractor 
to deviate from the terms and conditions of Subcontract. 

Subcontract Technical Representative (STR) is: (name) 
 
SP-18 PROCUREMENT INTEGRITY 

A. Subcontractor warrants it is familiar with and will comply with all the requirements of Section 27 of the 
Office of Federal Procurement Policy Act of 1988 (41 U.S.C. 423) as implemented in the Federal 
Acquisition Regulations (referred to in this clause as “the Act”), including, but not limited to:  
1. Prohibitions on giving or offering future employment, money, or anything of value to a procurement 

official, 
2. Prohibitions on soliciting or obtaining from an agency, prior to award, any proprietary or source 

selection information regarding the procurement, and  
3. Limits on participation of former government employees and officials in negotiation and performance of 

government contracts. For a violation of the Act, the Government may reduce the fee or profit on the 
contract, terminate all or a portion of the contract for default, suspend or debar Company from future 
Federal Government Work, impose fines or imprisonment or pursue other legal remedies. 

 
B. In addition to any other remedies provided by law or herein, Subcontractor agrees to indemnify and hold 

Company harmless to the full extent of any loss (including any reduction in fee or profit), damages or 
expenses (including attorneys’ fee) if any of Subcontractor’s actions, acting alone or in concert with any 
other person or entity, cause the Government to enforce the provisions of the Act or related regulations. 

 
C. Subcontractor agrees to include the substance of this clause, including this paragraph C, appropriately 

modified to reflect the identity and relationship of Parties, in all Lower-Tier Subcontracts in amounts 
exceeding $100,000. 

 
SP-19 SUBCONTRACTING PLAN 

(This provision applies to Subcontracts and Task Order Agreements (TOAs) awarded to large business 
equal to or in excess of $1,500,000) 
From Subcontract, it is required for a Subcontracting Plan be submitted and approved in accordance with FAR 
Clause 52.219-9 "Small Business Subcontracting Plan", and FAR clause 52.219-9 “Small Business 
Subcontracting Plan”, Alt III (JAN 2017 and Alt IV-(Deviation 2019-O0005) for TOAs against Basic Ordering 
Agreements (BOAs) and Blanket Purchase Agreements (BPAs). Subcontractor must complete the Small 
Business Subcontracting Plan (SRNS-MS-2008-00030) to be submitted to Procurement Representative. The 
approved Subcontracting Plan is hereby established as an enforceable part of Subcontract. The failure of 
Subcontractor or its Lower-Tier Subcontractor(s) to comply in good faith with the approved Subcontracting 
Plan shall be considered a material breach of Subcontract. 
 
Subcontractor shall submit reports of Lower-Tier Subcontract awards to small, small disadvantaged, woman 
owned and HUBZone small business concerns electronically via the Electronic Subcontracting Reporting 
System (eSRS) at http://www.esrs.gov. Subcontracting Report for Individual Contracts (formally the SF-294) 
shall be entered into eSRS semiannually and at Subcontract completion. The Summary Subcontract Report 
(formally the SF-295) shall be entered into eSRS annually. 
 
(Use this article in all Subcontracts. DO-E1 is authorized for Construction under Atomic Energy 
Programs - Department of Energy and DO-E2 is authorized for Operations under the Atomic Energy 
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Programs - Department of Energy) 
SP-20 DEFENSE PRIORITIES ALLOCATION RATING 

This is a rated Order certified for national defense, emergency preparedness, and energy program use, and 
Company shall follow all the requirements of the Defense Priorities and Allocations System regulation. (15 
CFR 700). Should any applicable DPAS regulations pertaining to acceptance and rejection of rated Orders (see 
15 CFR 700.13), preferential scheduling (see 15 CFR 700.14), extension of priority ratings (see 15 CFR 
700.15) changes or cancellations of priority ratings and rated orders (see 15 CFR 700.16) use of rated Orders 
(see 15 CFR 700.17), and limitations on placing rated orders (see 15 CFR 700.18) conflict with this 
Agreement, then the DPAS will control. 
 
15 CFR 700.17 provides an exemption for all orders less than $75,000, or one half of the Federal Acquisition 
Regulation (FAR) Simplified Acquisition Threshold, (see FAR 2.101) whichever amount is larger, provided 
delivery can be obtained in a timely fashion without the use of the priority rating. 
 
This rating must be passed on to Lower-Tier Subcontractors in all cases to ensure delivery of the Supplies 
required. Subcontract is rated (DO-E1 for Construction or DO-E2 for Operations). Reference FAR 52.211-15. 
 
SP-21 WORK HOURS AND HOLIDAYS 

Work Hours. Work scheduled at Company Site shall be in accordance with Exhibit “G” Site Support Alliance, 
Article XI, Hours of Work, Overtime, Shift Provisions. Subcontractor shall inform STR of the intended weekly 
Work schedule at the Pre-construction Meeting. Any change to this schedule or subsequent schedules shall be 
submitted by Subcontractor in writing to the STR at least one week prior to desired start of the proposed 
schedule. The STR shall authorize any approved weekly Work schedule change in writing. 
 
Holidays. Holidays at Company Site shall be in accordance with Exhibit “G” Site Support Alliance, Article 
XII, Holidays. 
 
SP-22 RECEIPT OF SUBCONTRACTOR’S MATERIAL AND/OR EQUIPMENT ON SITE 

Subcontractor shall not schedule Supplies and/or equipment for delivery to the Jobsite until such time as it is 
mobilized to receive and accept property at the Jobsite. Subcontractor shall certify all Supplies and/or 
equipment brought onto the site are free from any contamination. Company reserves the right to perform 
survey of any Supplies/equipment for presence of hazardous or radioactive material prior to bringing the 
Supplies/equipment into or from the Jobsite. Any deficiencies shall be corrected, or material/equipment 
replaced at the expense of Subcontractor. 
 
Subcontractor is not permitted to use Company’s mailing address and in no case shall material or equipment be 
addressed in care of Company. Special conditions are recognized which may exist warranting assistance in the 
delivery of equipment or Supplies by Company. However, in these cases Subcontractor must have explicit 
prior written authorization from Company. 
 
Subcontractor’s suppliers and equipment delivery shall access SRS at the Aiken Barricade located on South 
Carolina Highway 19, approximately one mile south of SC Highway 278. Access shall only be gained between 9:00 
a.m. and 3:00 p.m., Monday through Thursday. Subcontractor shall notify STR one working day in advance of 
anticipated deliveries whenever possible, for this will help expedite the process. Delivery personnel who have a 
current SRS Photo Badge can go directly to the Aiken Barricade for access into the SRS. Centerra Group, LLC 
perimeter guard, will perform a security inspection at the barricade. If an escort is required, Subcontractor’s 
Assigned Competent Person (ACP) is called. If delivery personnel do not have a current SRS Photo Badge, they 
must report to Company’s Badging Office located in Building 703-46A at SRS Road 1, approximately two miles 
east of SC Highway 125 in Jackson, SC, to obtain a temporary badge prior to reporting to the Aiken Barricade for 
entrance into the SRS. Following are the events which will occur after arrival at the Badging Office: 



Page 19 of 30 TC-00051 CONSTRUCTION EXHIBIT B FP  
EFFECTIVE 11/04/2024 

 

 Bill of Lading (include Company’s Subcontract number) shall be validated by Company’s 
Representative at the Badging Office 

 Company’s Representative issues “Visitor/Vendor Safety Briefing” 
 Company issues temporary (OSR 142 LN) badge 
 After obtaining temporary badge, driver can proceed to the Aiken Barricade for site access 
 Centerra perimeter guard performs security inspection 
 Escort is called (Subcontractor’s Assigned Competent Person (ACP)) 
 ACP escorts supplier to jobsite 
 ACP relates specific safety measures for loading/unloading 
 After delivery is completed, the ACP escorts supplier back to Aiken Barricade 

 
SP-23 TITLE AND RISK OF LOSS 

Where Subcontractor fabricates or purchases equipment, Supplies, or other tangible Supplies for incorporation 
into Work or any of its separate parts, the title of such Goods shall be vested in the Government when the first 
of the following events occurs: 

1. Supplies or part thereof is first identifiable as being appropriated to Subcontract, 
2. When Company pays for the Supplies or part thereof in accordance with Subcontract, or 
3. When the Supplies or part thereof are dispatched to or from Subcontractor’s fabrication yard or to the 

jobsite. 
 
However, such transfer of title in the Supplies will be without prejudice of Company’s right to refuse the 
Supplies in case of non-conformity with the requirements of Subcontract. 
 
Irrespective of transfer of title in the Supplies, Subcontractor shall remain responsible for risk of loss or 
damage to Work in progress and all Supplies until Final Acceptance. 
 
Subcontractor shall ensure the above provisions are imposed upon its suppliers and subcontractors of any tier 
and shall execute all documents and take all steps necessary or required by Company to vest title as  may 
direct. 
 
Title to standard Supplies of the type usually bought in bulk such as reinforcement bars, piping materials, non-
tagged instruments and instrument installation material, cable and similar Supplies which are not incorporated 
into Work shall revert to Subcontractor upon agreement by Company such Supplies are not required for Work. 
 
SP-24 COMPONENT WARRANTIES 

In addition to the General Provision titled “Warranty” Subcontractor shall obtain or provide, for the benefit of 
Company, the Government and their successors in interest, warranties or guarantees for the equipment, 
Supplies and Work furnished by Lower-Tier Subcontractors and suppliers. Such warranties or guarantees are 
to run for the period set forth in the applicable specification of Subcontract or, when not specified, period 
customarily provided by the supplier. Subcontractor shall use its best efforts to enforce such lower-tier 
warranties or guarantees on its own behalf or, if requested by Company or the Government, on behalf of 
Company or the Government. Subcontractor shall provide warranty documentation by Final Acceptance or as 
otherwise required by Subcontract. 
 
SP-25 SECURITY REQUIREMENTS 

A. General Security Requirements 

Citizenship - Subcontractor employees and its Subcontractor’s employees who require authorization to have 
access to the Site must be a citizen of the United States and be able to provide proof of citizenship. 
 
Property Passes - Property passes are necessary for the movement of Government property on or off site. 
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B. ESCORTS  

(Alternate1) 

Company will provide all Security Escorts required for the performance of Work under this 
Subcontract. The number of escorts to be provided by Company will be established in Section III, “Security 
and Escort Data” of Subcontract Field Conditions, an attachment to these Special Provisions. Company shall 
provide and pay for escort Services to support a reasonable level of staffing during regular working hours 
through to the contractual Physical Completion of Work. Should Subcontractor require additional escorts due 
to higher staffing levels; or require escorts for overtime, weekends, or holiday Work; or should the Work 
extend past the contractual Physical Completion date at no fault of Company, Subcontractor will be 
responsible for the cost of such escort Services. 
 
(Alternate 2) 

 Subcontractor will provide all Security Escorts required for the performance of Work under Subcontract. 
 
SP-26 QUALITY ASSURANCE 

Company utilizes a Work-specific Quality Assurance system to assure the quality of Work performed under 
Subcontract. A primary requirement of this Quality Assurance system is Subcontractor has the full 
responsibility for assuring all Work (which term included but is not limited to submittals, materials, 
workmanship, manufacturing or manufacture and fabrication of components) performed by it or its Lower-
Tiers is in strict compliance with Subcontract Documents. Subcontractor shall select the methods used to 
satisfy this requirement and the methods selected shall be subject to review by Company. 
 
If Subcontract includes Work which Company considers to be of a special nature, specific Quality Assurance 
requirements which are in addition to and supplement the primary requirements shall be included in Exhibit 
“E” Scope of Work and Technical Specifications. 
 

When the use of a Lower-Tier Subcontractor(s) is deemed necessary, Subcontractor is responsible to flow 
down those Technical and Quality requirements deemed applicable for the activities within its defined Scope 
of Work, in accordance with referenced Codes/Standards/Material Specifications, or other requirements 
identified within the procurement documents included with this Purchase Order/Subcontract package. The 
Prime Subcontractor is furthermore responsible to flow down all commercial Terms and Conditions, including 
articles incorporated by reference, to all Lower-Tier Subcontractor, which includes verification of the Lower-
Tier Subcontractor being appropriately qualified to perform the activities required to satisfy this procurement. 
The Prime Subcontractor must maintain objective evidence of the successful flow down of the referenced 
requirements and provide such evidence to Company upon request. This flow down is also required at all 
levels if the Lower-Tier Subcontractor to the Prime Subcontractor deems it necessary to subcontract further its 
parts of this Company contract. 
 
When NQA-1 is invoked as the governing quality standard, Subcontractor and applicable lower-tier supplier(s) 
shall be required to meet the Part 1 Requirements (Sections 100 through 900, as deemed applicable), in the 
Procurement documents. NQA-1 Part II will be invoked at the discretion of Company and will be detailed via 
the procurement documents, and if invoked, must be flowed down from Subcontractor to its applicable lower-
tier supplier(s) at all levels. If Subcontractor or its lower-tier supplier(s) intends to upgrade materials by way of 
a Commercial Grade Dedication Process, Company must be notified of this intent and Subcontractor’s process 
verified and approved prior to dedicating any material associated with a Company procurement. 
 
Procurement Representative is to be notified in writing, within five working days of any changes within your 
Company as identified below: 

 Key quality personnel to include as a minimum: 
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 Quality Assurance/Quality Control Manager 
 Assistant Quality Assurance/Quality Control Manager 
 Other critical Quality Assurance/Quality Control personnel 
 Quality Assurance Program Revisions 
 Company ownership transfers/buy-outs, and 
 All identified Nonconformance or Corrective Action Reports associated with Company contracts 

including those issued concerning lower-tier suppliers. 
 
Subcontractor is alerted about strict adherence to the General Terms and Conditions or General Provisions 
articles pertaining to Acceptance of Terms and Conditions or Subcontracting (whichever is applied) is required 
to include the applicable commercial/technical/quality assurance requirements when utilizing Lower-Tier 
suppliers. 
 
All QA Inspection Report documentation must be submitted in PDF format electronically to the following email 
address: QA-Electronic-Documents@srs.gov. 
 
SP-27 USE OF SITE FACILITIES 

Subcontractor personnel will not be permitted to use Site facilities, cafeterias, lunchrooms, restrooms, or 
change rooms, unless stated otherwise. 
 
Subcontractor must furnish its own drinking water which meets the requirements of Federal and the State of 
South Carolina laws. Company will furnish sanitary facilities and will be coordinated by the STR. 
 
Company will not furnish any enclosed storage areas unless stated otherwise. If Subcontractor provides his 
own such facilities, the location shall be approved by Company. 
 
Company will not provide flammable storage facilities. If Subcontractor provides his own such facility, the 
location and details of construction must be approved by Company, and shall comply with OSHA, DOT, and 
SCDHEC requirements. 
 
SP-28 INSPECTION EXCEPTION FOR THORIATED TUNGSTEN ELECTRODES 

All welding performed within the confines of Company Site under Subcontract shall be in strict accordance 
with “WSRC-TM-95-1 SRS Engineering Standards Manual, Procedure W-SPP-G-00013, SRS Subcontractor 
Welding Performance” and the applicable codes, technical specifications, design drawings, and all other 
specified design documents stated within the body of Subcontract. “Welding" shall be defined but not be 
limited to the acts of welding, brazing, bonding, and soldering. Subcontractor, as allowed by governing codes, 
has the option of using SRS’ welding program in accordance with “WSRC-TM-95-1 SRS Engineering 
Standards Manual, Procedure W-SPP-G-00013, SRS Subcontractor Welding Performance”, or Subcontractor 
may submit its own program for review and approval per “WSRC-TM-95-1 SRS Engineering Standards 
Manual, Procedure W-SPP-G-00013, SRS Subcontractor Welding Performance” prior to the start of any 
welding activities. 
 
Subcontractor and their individual employees agree to off-site use of SRS Welding Procedures and Welder 
Qualifications obtained at SRS shall be at the sole risk and responsibility of Subcontractor, and Subcontractor 
shall indemnify and save Company and the Government harmless from any and all claims, demands, actions or 
causes of action, and for any expense or loss by reason of Subcontractor’s and their employees’ possession and 
use of SRS procedures and qualifications. 
 
The site has determined thoriated tungsten electrodes will no longer be used in the manual gas tungsten arc 
welding (GTAW) process at SRS. This applies to the manual GTAW process only. For automatic GTAW the 
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use of thoriated tungsten is allowed due to the dedicated grinding area and control of the process. 
 
SP-29 WAGE RATE REQUIREMENTS FOR CONSTRUCTION ACT REQUIREMENTS 

Subcontract is subject to the Wage Rate Requirements for Construction. The following describes some of the 
basic requirements of the Act. Company in no way warrants this Special Provision represents Subcontractor’s 
total obligations under the Act. Subcontractor has the sole responsibility to ensure it fully complies with the 
Act and the regulations at 29 CFR Part 5 which implements the Act, and the Department of Labor’s wage 
determination found as Attachment “B” to Exhibit “G” Site Support Alliance. Failure to comply with the Act 
shall constitute a breach of this contract as well as a violation of the Act. A local office of the United States 
Department of Labor should be contacted if you have specific questions on the requirements of the Act. 
 

Those Offices are: Augusta, GA (706) 860-6577 
 Atlanta, GA (404) 331-4306 
 Columbia, SC (803) 765-5981 

 
Classification Of Workers 
 
The wage determination incorporated in Subcontract lists several classifications of workers. Selecting the 
appropriate classification is the responsibility of Subcontractor, based upon a review of the duties required in 
Subcontract Documents and the type of Work performed by the employee. The prevailing work practices at 
Company Site may differ from industry standards. No adjustments to Subcontract will be granted for 
Subcontractor’s failure to classify employees properly. If Subcontractor employs any apprentices, Company 
will request a copy of the program registration for the specific employee. Failure to obtain and submit such 
registration will result in a requirement to pay journeymen rates for such apprentices. 
 
Disputes Concerning Labor Standards 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving 
disputes concerning labor standards requirements. Such disputes shall be resolved in accordance with those 
procedures. Disputes within the meaning of this Special Provision include disputes between Subcontractor or 
any of its Lower-Tier Subcontractors and Company, the United States Department of Labor, or their 
employees or representatives. 
 
The wage rates stipulated in the Department of Labor’s wage determination are the hourly rates for Work at 
the Site. Subcontractor is responsible for paying the prevailing rate to the worker for the classification of Work 
actually performed. 
 
Overtime must be paid at time and one-half the basic rate or the regular rate, whichever is higher, and the 
designated fringe benefits rate must be paid for all hours worked under Subcontract. The hours worked by an 
employee on both Company and non-Company Work are to be included in the calculation of hours worked for 
overtime purposes. 
 
Construction workers employed under Subcontract are entitled to receive the fringe benefits stipulated in the 
wage determination. Subcontractor may discharge its obligations under this provision by 1) providing bona 
fide plans, funds, or programs, the minimum value of which is the monetary amounts shown in the wage 
determination; 2) providing plans, funds, or programs of a lesser value and paying the difference in wages to 
the employee; 3) paying a cash equivalent to the employee. Subcontractors may be required to provide 
justification for the differential of fringe benefits. 
 
Subcontractor is required to submit payrolls for its covered employees and all Lower-Tier Subcontractor 
employees to Subcontracts Specialist within seven (7) days of close of the pay period. The required payroll 
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information shall be submitted electronically utilizing the LCPtracker© System, which is available at 
http://www.lcptracker.net. Registration should be coordinated with the Procurement Representative. The 
payrolls must be accompanied by a signed “Statement of Compliance,” certifying the information is correct 
and complete. Subcontractor is responsible for compliance with 29 CFR Part 3. 
 
STATEMENT AND ACKNOWLEDGMENT FORM 
Subcontractor is required to deliver to Subcontracts Specialist, fourteen (14) days after award, a completed 
"Statement and Acknowledgment Form" (SF 1413) for each Lower-Tier Subcontract. 
CRAFTS PERSONNEL REQUISITION FORM 
 
Subcontractor shall utilize the “Crafts Personnel Form”, Attachment “D” to Exhibit “G” Site Support Alliance, to 
request craft personnel from the Union Halls. 
 
(This article is applicable only if Subcontract is partially funded.) 
SP-30 LIMITATION OF FUNDS 

A. Of the total price of Subcontract, the sum of $ is presently available for payment and allotted to 
Subcontract. It is anticipated additional funds will be allocated to Subcontract in accordance with the 
schedule noted below until the total price of Subcontract is funded. 
 

B. Subcontractor agrees to perform or have performed Work on this Subcontract up to the point at which, if 
Subcontract is terminated pursuant to the Termination provisions of Subcontract, the total amount 
payable by Company (including amounts payable for Subcontracts and settlement costs) pursuant to the 
Termination provisions would, in the exercise of reasonable judgment by Subcontractor, approximate the 
total amount at the time allotted to Subcontract. Subcontractor is not obligated to continue performance 
of Work beyond this point. Company is not obligated in any event to pay or reimburse Subcontractor 
more than the amount from time to time allotted to Subcontract, anything to the contrary in the 
Termination provisions notwithstanding. 

 
C. 1. It is contemplated for the funds presently allotted to Subcontract will cover Work to be performed 

until           . 
2. If funds allotted are considered by Subcontractor to be inadequate to cover Work to be performed until 

the above date, or an agreed date substituted for it, Subcontractor shall notify Company in writing when 
within the next 60 days Work will reach a point at which, if Subcontractor is terminated pursuant to the 
Termination provisions of Subcontract, the total amount payable by Company (including amounts 
payable for Subcontracts and settlement costs) pursuant to the Termination article will approximate 75 
percent of the total amount then allotted to Subcontract. 

3. (i) The notice shall state the estimated date when the point referred to in subparagraph C. 2 of this clause 
will be reached and the estimated amount of additional funds required to continue performance to the date 
specified in subparagraph C. 1 of this clause, or an agreed date substituted for it. 
(ii)  Subcontractor shall, 60 days in advance of the date specified in subparagraph C. 1 of this clause, 
or an agreed date substituted for it, advise Company in writing as to the estimated amount of 
additional funds required for the timely performance of Subcontract for a further period as may be 
specified in Subcontract or otherwise agreed to by Parties. 

4. If, after the notification referred to in subdivision C. 3.(ii) of this clause, additional funds are not allotted 
by the date specified in subparagraph C. 1 of this clause, or and agreed date substituted for it, Company 
shall, upon Subcontractor’s written request, terminate Subcontract on the date or on the date set forth in 
the request, whichever is later, pursuant to the Termination provision. 

 
D. When additional funds are allotted from time to time for continued performance of Work under 

Subcontract,  Parties shall agree on the applicable period of Subcontract performance to be covered by 
these funds. The provisions of paragraphs B and C of this clause shall apply to these additional allotted 
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funds and the substituted date pertaining to them, and Subcontract shall be modified accordingly. 
 
E. If, solely by reason of Company failure to allot additional funds in amount sufficient for the timely 

performance of Subcontract, Subcontractor incurs additional costs or if delayed in the performance of 
Work under Subcontract, and if additional funds are allotted, an equitable adjustment shall be made in 
the price or prices (including appropriate target, billing and ceiling prices where applicable) of Work to 
be performed. 

 
F. Company may at any time before termination, and with the consent of Subcontractor, after notice of 

termination, allot additional funds for Subcontract. 
 
G. The provisions of this clause with respect to termination shall in no way be deemed to limit the right of 

Company under the default article of Subcontract. This clause shall become inoperative upon the 
allotment of funds for the total price of Work under Subcontract except for rights and obligations then 
existing under this clause. 

 
SP-31 SUSPECT/DEFECTIVE/COUNTERFEIT PARTS IDENTIFICATION 

Subcontractors shall supply products at Company Site which are not and do not contain 
suspect/defective/counterfeit parts. Subcontractors shall establish a Suspect/Defective/Counterfeit Parts 
Identification Program which provides identification, notification, and disposition of 
suspect/defective/counterfeit parts. 
 
Procurement Documents 
Subcontractor shall ensure procurement documents executed in the acquisition of products under Subcontract 
include these Suspect/Defective/Counterfeit Parts Identification Program requirements and exclude identified 
suspect/defective/counterfeit parts from the procurement process and subsequent installation. 
 
Identification 
A defective part is any part which has recognized, common manufacturing flaw. A suspect/counterfeit part is 
any item whose characteristic or identity does not appear to be authentic and is verified to be either counterfeit 
or fraudulent; or is refurbished, remanufactured, or has material substitutions as determined by the following 
definitions: 

 Counterfeit – forgery, or an imitation with the intent to deceive 
 Fraudulent – deliberate intent to misrepresent the actual characteristics of an item 
 Material substitution – occurs when a change to specified material of an item is made (failure by the 

Subcontractor to document the material substitution is considered to be fraud, and the item then 
becomes suspect/counterfeit) 

 Refurbished - item, which is taken part, cleaned, adjusted, inspected, or cosmetically enhanced 
(failure by Subcontractor to identify the part is refurbished is considered to be fraud, and the item 
then becomes suspect/counterfeit) 

 Remanufactured – item, which is refurbished, physically modified, or where its subcomponents were 
replaced (failure by the Subcontractor to identify the part is remanufactured is considered to be 
fraud, and the item then becomes suspect/counterfeit. 

 
Subcontractor identification program shall monitor these characteristics particularly at receipt inspection and at 
time of installation 
 
Notification 

Immediately upon determination of a part being or suspicion of being a suspect/defective/counterfeit, notify STR 
for disposition. If it is determined a suspect/defective/counterfeit part has been supplied, Company will then notify 
the local DOE Office of Inspector General. 
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SP-32 VARIATION IN ESTIMATED QUANTITY 

If the quantity of a unit-priced item is Subcontract is an estimated quantity and the actual quantity of the unit- 
priced item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in 
Subcontract price shall be made upon demand of either party. The equitable adjustment shall be based upon 
any increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of the 
estimated quantity. If the quantity variation is such as to cause an increase in the time necessary for 
completion, Subcontractor may request, in writing, an extension of item, to be received by Company within 10 
days from the beginning of the delay, or within such further period as may be granted by Company before the 
date of final settlement of Subcontract. Upon the receipt of a written request for an extension, Company shall 
ascertain the facts and make an adjustment for extending the completion date as, in the judgment of Company, 
is justified. 
 
SP-33 DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997) 

Consistent with Government guidance for Company work force restructuring, as may be amended or 
supplemented from time to time, the Subcontractor agrees it will provide a preference in hiring to an eligible 
employee to the extent practicable for Work performed under this contract. 
 
Per DEAR 952.226.74, eligible employee means a current or former employee of a Company or subcontractor 
employed at a Government Defense Nuclear Facility (1) whose position of employment has been, or will be, 
involuntarily terminated (except if terminated for cause), (2) who has also met the eligibility criteria contained 
in the Government guidance for Company work force restructuring, as may be amended or supplemented from 
time to time, and (3) who is qualified for a particular job vacancy with the Department or one of its contractors 
with respect to Work under its contract with the Department at the time the particular position is available. 
 
SP-34 VALUE ENGINEERING 

During the execution of Subcontract, Subcontractor is encouraged to develop, prepare, and submit Value 
Engineering Change Proposals (VECPs) for the purpose of reducing the cost of Subcontract without impairing 
essential functions or characteristics specified under Subcontract. Subcontractors may submit VECPs 
whenever potential savings or improvements are identified. In accordance with the procedures described 
below, Subcontractor shall share in any Subcontract savings realized from Company’s acceptance of submitted 
VECPs. 
 
Definitions: 

“Collateral costs” mean as used in this clause, means costs of operation, maintenance, logistic support, or 
government furnished property. 
 
“Subcontractor’s development and implementation costs” means as used in this clause, means those costs 
Subcontractor incurs on a VECP, as well as those costs Subcontractor incurs to make the contractual changes 
required by Company acceptance of a VECP. 
 
“Company Cost” means as used in this clause, means those costs which result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal administrative costs of processing the VECP. 
 
“Instant Subcontract savings” means as used in this clause, means the estimated reduction in Subcontractor 
cost of performance resulting from acceptance of the VECP, minus allowable Subcontractor development and 
implementation costs. 
 
“Value Engineering Change Proposal (VECP)” means a proposal which, 
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1. Requires a change to this, the instant Subcontract, to implement; and 
2. Results in reducing Subcontract price or estimated cost without impairing essential functions or 

characteristics; provided, it does not involve a change, 
a. In deliverable end item quantities only; or 
b. To Subcontract type only. 

 
For a VECP to be considered, Subcontractor shall submit at a minimum the following information to 
Procurement Representative: 

1. Description of the difference between the existing Subcontract requirements and the proposed, and the 
comparative advantages and disadvantages of each. 

2. A list and analysis of Subcontract requirements which must be changed if the VECP is accepted, 
including any suggested specification, or drawing revisions. 

3. Detailed cost estimate including the following: 
a. Cost estimate for the existing Subcontract requirements compared to Subcontractor’s cost estimate 

for the proposed changes. 
b. Cost estimate for Subcontractor development, submittal, and implementation of the proposed 

changes, and 
c. Cost estimate for Company may incur in implementation of the VECP, such as evaluation, test, 

operation, and support costs. Subcontractor’s profits shall not be considered part of the cost. 
4. A prediction of any effects the proposed change would have on collateral costs of operation, maintenance, 

logistic support, or government furnished property. 
5. Statement of time by which a Change Order adopting the VECP must be issued in order to achieve the 

maximum cost reduction, noting any effect on Subcontract completion schedule. 
 
Company shall process VECPs expeditiously but shall not be liable for any delay in acting upon a VECP. 
Subcontractor may withdraw any VECP, in whole or in part, at any time before it is accepted. If the VECP is 
not accepted, Company shall notify Subcontractor in writing, explaining the reasons for rejection. 
 
Company may accept a VECP, in whole or in part, only through the issuing of a Change Order to Subcontract. 
Until a Change Order is issued on a VECP, Subcontractor shall remain obligated to perform in accordance 
with the existing Subcontract Documents. Company’s decision to accept or reject all or part of any VECP shall 
be final and not subject to the General Provision titled “Disputes”. 
 
For VECPs which are accepted by Subcontract price shall be adjusted in accordance with the following: 

1. Subcontract price shall be reduced by an amount equal to 45% of the estimated “Net Savings”. 
2. The “Net Savings” is the estimated reduction in Subcontractor’s cost of performance resulting from 

acceptance of the VECP; minus the estimated cost for Subcontractor to development, submit and 
implement the VECP, minus Company’s estimated costs for developing and implementing the VECP. 

 
If Company and Subcontractor are unable to negotiate the amount of the “Net Savings”, Company may 
unilaterally accept the VECP and reduce the price of Subcontract. Any such unilateral reduction shall be 
subject to the General Provision titled “Disputes”. 
 
Subcontractor is not entitled to share in either collateral or future Subcontract savings. The term “collateral 
savings” means those measurable net reductions in operating costs, maintenance, logistic support, or 
government furnished property resulting from the VECP. The term “future Subcontract savings” means those 
reductions in the cost of performance of future construction Subcontracts for essentially the same item related 
to a VECP submitted by Subcontractor. 
 
Data: 

Subcontractor may restrict Company’s right to use any part of a VECP or the supporting data by marking the 
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following legend on the affected parts: 
 
“This data, furnished under the Value Engineering provision of Subcontract _________, shall not be disclosed, 
or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate the value 
engineering change proposal submitted. This restriction does not limit Company’s right to use information 
contained in this data if it has been obtained or is otherwise available from Subcontractor or from another 
source without limitations.” 
 
If a VECP is accepted, Subcontractor hereby grants Company and the Government “unlimited rights” in the 
VECP and supporting data, except with respect to data qualifying and submitted as “limited rights” technical 
data. Company and the Government shall have the rights specified in Subcontract modification implementing 
the VECP and shall appropriately mark the data. (The terms “unlimited rights” and limited rights” are defined 
in Part 27 of the Federal Acquisition Regulations.) 
 
(Include the following in Subcontracts for design/build projects) 
SP-35 COMPANY RIGHTS IN DESIGN DOCUMENTS (UNLIMITED) 

Company shall have unlimited rights, in all drawings, designs, specifications, notes, and other works 
developed in the performance of Subcontract, including the right to use same on any other Company or 
Government design or construction without additional compensation to Subcontractor. Subcontractor hereby 
grants to Company or the Government a paid-up license throughout the world to all such works to which 
Subcontractor may assert or establish any claim under design patent or copyright laws. Subcontractor for a 
period of three (3) years after completion of the project agrees to furnish the original or copies of all such 
works on the request of Company. 
 
(Procurement Representatives should tailor this provision to be consistent with ordering procedures for 
individual unit price Subcontracts. For example, some unit price construction Subcontracts may adopt the Task 
Order process included in Procurement Guide 98-24, Section 3.6.1) 
SP-36 TASK ORDER RELEASE PROCEDURE 

Any Work to be performed under Subcontract shall be ordered by issuance of a Task Order Release in 
accordance with the following: 
 
A. The STR and Procurement Representative are the only personnel authorized to issue Task Order 

Releases under Subcontract. 
 

B. After a task is identified by the STR, the STR schedules a walk-down and contacts all individuals 
required to perform walk-down. The STR and Subcontractor shall agree upon the applicable Supplies 
and quantities of Work listed on the Price Schedule (See Exhibit C). All quantities and Supplies not 
covered by Subcontract will be agreed upon at the completion of the walk-down and documented within 
the Task Order Release. Additional pricing for Supplies not already included in the Price Schedule are 
negotiated separately as needed by Company’s Subcontracts Specialist. 
 

C. Each Task Order Release will include a Task Order Release number, identify the specific task to be 
accomplished, identify the applicable Supplies of Work listed on the Price Schedule and quantities, and 
the completion date. Each Task Order will contain a Firm-Fixed Price from which payment will be made 
and will be signed by the STR and/or Subcontracts Specialist, and Subcontractors representative. 

 
SP-37 SUBCONTRACTOR SUBMITTALS 

All Subcontractor document submittals to Company or Company’s designated design agency for information 
or approval shall be prepared and submitted in electronic PDF format in accordance with the Scope of Work. 
This includes but is not limited to drawings, specifications, procedures, plans, manuals, quality control 
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documents, etc. These submittals shall be sent to the following e-mail address (VendorDocuments@srs.gov). 
 
The subject line of the email shall include the Purchase Order/Sales Agreement/Subcontract Number. 
 
The body of the email shall include: 

1. Name of Procurement Representative 
2. Purchase Order/Sales Agreement/Subcontract Number 
3. Subcontractor Transmittal Number 
4. Subcontractor Submittal(s) (in PDF format for each document), note multiple PDF files may be combined 

into one ZIP file to reduce transmittal size. File(s) cannot exceed 30MB. 
5. A transmittal sheet (in PDF format) which lists all Subcontractor documents which are included as part of 

this transmittal. 
6. Subcontractor contact information which can be used to resolve transmittal issues. 
7. Re-submittal Requirements Only: 

Re-submittals of documents must include the SRS document number. This document number can 
be found on the cover page status strip formatted as follows: PO#-XXXX-Y-ZZZ. 

 
Please reference only the following parts of the SRS document number from the cover page status strip in your re- 
submittal: “PO#-XXXX.” 
 
Any corrections made to documents submitted as a requirement of Subcontract shall be made by either: 

1. Revision of the document, with appropriate reviews and signatures. When re-submitting documents, the 
entire document must be revised, given a new revision number and all pages of the document must be re-
submitted, not just the pages being revised. 

2. Drawing a single line through the incorrect information and initialing and dating the correction by an 
authorized representative. 

3. Corrections by any other means will not be accepted. 
4. Documents shall be legible, and the PDF file shall be generated to in the correct size and of sufficient 

quality to print at actual scale (i.e., an “E” size drawing shall be generated in the “E” format not 8.5" x 
11"). 

 
(Include the following in Subcontracts with a dollar value greater than $100,000) 
SP-38 SUSTAINABLE ACQUISITION PROGRAM 

A. Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and Transportation 
Management, and Executive Order 13514, Federal Leadership in Environmental, Energy, and Economic 
Performance, the DOE is committed to managing its facilities in an environmentally preferable and 
sustainable manner which will promote the natural environment and protect the health and well- being of 
its Federal employees and subcontractor service providers. In the Performance of Work under this 
contract, Subcontractor shall provide its Services in a manner which promotes the natural environment, 
reduces greenhouse gas emissions, and protects the health and well-being of Federal employees, contract 
service providers and visitors using the facility. 
 

B. Green purchasing or sustainable acquisition has several interacting initiatives. Subcontractor must 
comply with initiatives which are current as of the contract award date. Government may require 
compliance with revised initiatives from time to time. Subcontractor may request an equitable 
adjustment to the terms of its contract using the procedures in the Changes clause of the contract. The 
initiatives important to these Orders are explained on the following Government or Industry Internet 
Sites: 
1. Recycled Content Products are described at http://epa.gov/cpg 
2. Biobased Products are described at http://www.biopreferred.gov/ 
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3. Energy efficient products are at http://energystar.gov/products for Energy Star products 
4. Energy efficient products are at http://www.femp.energy.gov/procurement for FEMP designated products 
5. Environmentally preferable and energy efficient electronics including desktop computers, laptops and 

monitors are at http://www.epeat.net the Electronic Products Environmental Assessment Tool (EPEAT) 
the Green Electronics Council site 

6. Greenhouse gas emission inventories are required, including Scope 3 emissions which include 
subcontractor emissions. These are discussed at Section 13 of Executive Order 13514 which can be found 
at http://www.archives.gov/federal-register/executive-orders/disposition.html 

7. Non-Ozone Depleting Alternative Products are at http://www.epa.gov/ozone/strathome.html 
8. Water efficient plumbing products are at http://epa.gov/watersense. 

 
C. The clauses at FAR 52.223-2, Affirmative Procurement of Biobased Products under Service and 

Construction Contracts, 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17 
Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts, require the 
use of products which have biobased content, are energy efficient, or have recycled content. To the 
extent of the Services provided by Subcontractor require provision of any of the above types of products, 
Subcontractor must provide the energy efficient and environmentally sustainable type of product unless 
the type of product— 
1. Is not available; 
2. Is not life cycle cost effective or does not exceed 110% of the price of alternative Supplies if life cycle 

cost data is unavailable (EPEAT is an example of lifecycle costs which have been analyzed by DOE and 
found to be acceptable at the silver and gold level); 

3. Does not meet performance needs; or, 
4. Cannot be delivered in time to meet a critical need. 

 
D. In the performance of this contract, Subcontractor shall comply with the requirements of Executive 

Order 13423, Strengthening Federal Environmental, Energy and Transportation Management, 
(http://www.epa.gov/greeningepa/practices/eo13423.htm) and Executive Order 13514, Federal 
Leadership in Environmental, Energy, and Economic Performance (http://www.archives.gov/federal-
register/executive- orders/disposition.html). Subcontractor shall also consider the best practices within 
the DOE Acquisition Guide, Chapter 23, Acquisition Considerations Regarding Federal Leadership in 
Environmental, Energy, and Economic Performance. This guide includes information concerning 
recycled content products, biobased products, energy efficient products, water efficient products, 
alternative fuels and vehicles, non-ozone depleting substances and other environmentally preferable 
products and Services. This guide is available on the Internet at: 
http://management.energy.gov/documents/AcqGuide23pt0Rev1.pdf. 
 

E. In complying with the requirements of paragraph (c) of this clause, Subcontractor(s) shall coordinate its 
activities with and submit required reports through the Environmental Sustainability Coordinator or 
equivalent position. Reporting under this paragraph and paragraphs (f) and (g) of this clause is only 
required if the contract or subcontract offers subcontracting opportunities for energy efficient and 
environmentally sustainable products or Services exceeding $100,000 in any contract year. 
 

F. Subcontractor shall prepare and submit performance reports, if required, using prescribed Government 
formats, at the end of the Federal fiscal year, on matters related to the acquisition of environmentally 
preferable and sustainable products and Services. This is a material delivery under the contract. Failure 
to perform this requirement may be considered a failure, endangering performance of this contract and 
may result in termination for default. 

 
G. These provisions shall be flowed down only to First-Tier subcontracts exceeding the simplified 

acquisition threshold support operation of the Government facility and offer significant subcontracting 
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opportunities for energy efficient or environmentally sustainable products or Services. Subcontractor, if 
subcontracting opportunities for sustainable and environmentally preferable products or Services exceed 
the threshold in paragraph (e) of this clause, will comply with the procedures in paragraphs (c) through 
(e) of this clause regarding the collection of all data necessary to generate the reports required under 
paragraphs (c) through (e) of this clause, and submit the reports directly to the Prime Company’s 
Environmental Sustainability Coordinator at the supported facility. Subcontractor will advise 
Subcontractor if it is unable to procure energy efficient and environmentally sustainable Supplies and 
cite which of the reasons in paragraph (c) of this clause apply. The reports may be submitted at the 
conclusion of Subcontract term provided Subcontract delivery term is not multi-year in nature. If the 
delivery term is multi-year, Subcontractor shall report its accomplishments for each Federal fiscal year in 
a manner and at a time or times acceptable to both Parties. Failure to comply with these reporting 
requirements may be considered a breach of contract with attendant consequences. 

 
(Include the following in Subcontracts with a dollar value greater than $100,000) 
SP-39 EXECUTIVE ORDER 13423, STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, 
AND TRANSPORTATION MANAGEMENT [OCT 2010] 

Since this contract involves subcontractor operation of Government-owned facilities and/or motor vehicles, the 
provisions of Executive Order 13423 are applicable to Subcontractor to the same extent they would be 
applicable if the Government were operating the facilities or motor vehicles. Information on the requirements 
of the Executive Order may be found at http://www.archives.gov/federal-register/executive-orders/. 
 
(If applicable) 
SP-40 SHIPMENT OF RADIOLOGICAL AND NUCLEAR MATERIALS 

Radiological and nuclear purchase order numbers will begin with “rad” and “nuc” respectively. Failure to list 
the order number and all necessary information on the outside of the package or container may result in the 
material being returned to the seller. If the PO is for radiological or nuclear material, confirm with the 
Procurement Representative an understanding of the above requirements before shipment. 
 
The following is applicable in subcontracts which may involve making unclassified information about nuclear 
technology available to sensitive foreign nations. 
SP-41 DEAR 952.204-71 SENSITIVE FOREIGN NATIONS CONTROLS (MAR 2011) 

A. In connection with any activities in the performance of Subcontract, Subcontractor agrees to comply 
with the “Sensitive Foreign Nations Controls’’ requirements attached to Subcontract, relating to those 
countries, which may from time to time, be identified to Subcontractor by written notice as sensitive 
foreign nations. Subcontractor shall have the right to terminate its performance under Subcontract upon 
at least 45 days prior written notice to Company Procurement Representative if Subcontractor 
determines it is unable, without substantially interfering with its polices or without adversely impacting 
its performance to continue performance of Work under Subcontract as a result of such notification. If 
Subcontractor elects to terminate performance, the provisions of Subcontract regarding Termination for 
the Convenience of shall apply. 
 

B. The provisions of this clause shall be included in any of Subcontractor’s contracts/agreements with a 
Lower-Tier supporting Subcontractor’s performance of Subcontract which may involve making 
unclassified information about nuclear technology available to sensitive foreign nations. 


